Comparative Statement

Tender BBMP/2020-21/OW/WORK_INDENT42419
Tender Office Maintenance and Crematorium Maintenance in Ward No.8

SNo	Item Name	Item Code	Unit	Estimate Qua	Estimate Rate	Total Amou	SRIKANTH K S (AAKAR CONSTRUCTION) Quoted Ra	Total Amount
1	KSRB 15-16	1	Sqm	383.92	110.16	42292.627	100.58	38614.6736
2	KSRB 15-15	2	Sqm	460.9	97.2	44799.48	88.74	40900.266
3	KSRB 7.7 :	3	Sqm	0.45	4209.84	1894.428	3843.58	1729.611
4	KSRB 9.4-3	4	Cum	0.12	79051.68	9486.2016	72174.18	8660.9016
5	KSRB 9-7.3	5	Sqm	3.46	4122.36	14263.365	3763.71	13022.4366
6	KSRB 15-17	6	Sqm	29.48	54	1591.92	49.3	1453.364
7	Providing ar	7	Sqm	29.48	104.76	3088.3248	95.65	2819.762
8	KSRB 13-11	8	each	1	7374.24	7374.24	6732.68	6732.68
9	Providing ar	9	m	40	253.8	10152.00	231.72	9268.80
10	Providing ar	10	m	40	316.44	12657.60	288.91	11556.40
11	KSRB 11-15	11	unit	3	1226.88	3680.64	1120.14	3360.42
12	Providing ar	12	each	2	162	324.00	147.91	295.82
13	Providing ar	13	each	3	270	810.00	246.51	739.53
14	KSRB13-6.1	14	each	5	205.2	1026.00	187.35	936.75
15	KSRB13-6.3	15	each	3	484.92	1454.76	442.73	1328.19
16	KSRB13-6.3	16	each	2	362.88	725.76	331.31	662.62
17	KSRB 11 -6	17	Each	2	5352.48	10704.96	4886.81	9773.62
18	KSRB 11-11	18	unit	2	4327.56	8655.12	3951.06	7902.12
19	KSRB 11-7.	19	unit	2	3317.76	6635.52	3029.11	6058.22
20	KSRRB M8(	20	Sqm	157.49	77.76	12246.422	70.99	11180.2151
21	Providing ar	21	Sqm	5.04	3067.2	15458.688	2800.35	14113.764
22	KSRRB M3(	22	Cum	1.5	252.49	378.735	230.52	345.78
23	KSRRB M4(	23	cum	1	221.54	221.54	202.27	202.27
24	KSRB 14.6-	24	Sqm	10	1116.18	11161.80	1019.07	10190.70
	Total Summary Amount					221084.13	201848.91	0.00
	% against Estimated Rate						-8.7004	
	% against CSR							
	Total Bid Amount						201848.91 (L1)	

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT424199	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2020-06-23 20:26:36.0	2020-06-29 17:41:47.0	2020-06-29 17:42:06.0	Approve	Though single bidder is participated for this tender the quoted amount is below the SR rate. Hence the tender is approved for single bidder	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT424199	bbmp_ee2_yel -H T MOHAN DAS	2020-06-17 19:17:55.0	2020-06-17 19:18:08.0	2020-06-23 20:26:36.0	Approve	Single Bidder SRIKANTH K S (AAKAR CONSTRUCTION) Participated for this work and Quoted RS 201848.91 (L1)(-8.7004) below the Tender Amount, Hence the Bidder is Recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2020-06-17 19:17:55.0	2020-06-17 19:17:55.0	2020-06-17 19:17:55.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2020-21/OW/WORK_INDENT424199	bbmp_ee2_yel -H T MOHAN DAS	2020-06-17 19:17:34.0	2020-06-17 19:17:47.0	2020-06-17 19:17:55.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2020-21/OW/WORK_INDENT424199	bbmp_ee2_yel -H T MOHAN DAS	2020-06-17 17:24:03.0	2020-06-17 17:24:12.0	2020-06-17 19:17:34.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2020-21/OW/WORK_INDENT424199	bbmp_ee2_yel -H T MOHAN DAS	2020-06-17 17:22:17.0	2020-06-17 17:23:44.0	2020-06-17 17:24:03.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2020-21/OW/WORK_INDENT424199	bbmp_ee2_yel -H T MOHAN DAS	2020-06-17 16:05:00.0	2020-06-17 17:22:12.0	2020-06-17 17:22:17.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2020-06-17 16:05:00.0	2020-06-17 16:05:00.0	2020-06-17 16:05:00.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2020-21/OW/WORK_INDENT424199	bbmp_ee2_yel -H T MOHAN DAS	2020-06-06 22:24:20.0	2020-06-06 23:51:09.0	2020-06-06 23:51:09.0	Approved		Completed